STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 09/ 12/ 00 I N KERN COUNTY AT VARI OUS LOCATI ONS 09/ 13/ 00
CONTRACT NUMBER 06- 421004 CONTRACT CODE 'A
LOCATI ON 06- KER- 5- R0. 0/ 15. 0 23 CONTRACT | TEMS
06- KER- 99- 0. 0/ 43. 7
RESURFACE ASPHALT CONCRETE FEDERAL AID ACI M 005- 4(172) 205
ACI M 005- 4(172) E
ACNH- P099- (406) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPCSALS ISSUED 6  FUND TOTAL  HA22 6, 800, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF BIDDERS 3  ENG NEERS EST 5,917, 500. 00 AMOUNT OVER 1, 431, 290. 00 PERCENT OVER EST 24.19
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 7,348,790.00 3 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 7,819,819.00 2 GRI FFI TH COVPANY 661 831- 7331
00000088
P O BOX 70157 FAX 661 831-0113
BAKERSFI ELD CA 93387
3 8,865,942.50 1 W JAXON BAKER | NC 530 241- 1086

P O BOX 994248
REDDI NG CA 96099-4248

00471473

FAX 530 243-0787



06- 421004
06- KER- 5- RO
09/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 13/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

K R C SAFETY

VI SALI A CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

SUPER SEAL AND STRI PE

FI LLMORE CA

ASPHALT CONCRETE DI KE ( PORTI ON)
CONSTRUCTI ON AREA SI GNS
ROADWAY EXCAVATI ON

STRI PI NG



06- 421004 Bl D245
06- KER- 5- RO SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 12/ 00 09/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE M SCELLANECQUS AND ASPHALT CONCRETE DI KE
LI NCOLN CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM5 13 THRU 16 (PORTI ON)

LI NCOLN CA

HUNSAKER SAFETY AND S| GNS
FRESNO CA

PROIECT MANAGEMENT SYSTEMS
Cl TRUS HEI GHTS CA

SAFETY STRI PI NG SERVI CE

VI SALI A CA

| TEM 5

| TEM 1

| TEM5S 19 AND 20



06- 421004 Bl D245

06- KER- 5- RO CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 12/ 00 09/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 5, 000. 00* 5, 000. 00

2 070015 OVERHEAD DAY 150 2, 000. 00 300, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00

PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 75, 000. 00* 75, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 24, 000. 00* 24, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 157, 000. 00* 157, 000. 00

7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00

8 150771 REMOVE ASPHALT CONCRETE DI KE M 17, 500 1.00 17, 500. 00

9 150821 REMOVE HEADWAL L EA 1 500. 00 500. 00
10 190101 ROADWAY EXCAVATI ON VB 44, 000 28.00 1, 232, 000. 00
11 390152 ASPHALT CONCRETE TONN 107, 000 50. 00 5, 350, 000. 00
12 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 440 100. 00 44, 000. 00

AREA)

13 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 1, 300 3.00 3, 900. 00
14 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 900 3. 00 5, 700. 00
15 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 14, 000 3.00 42, 000. 00
16 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 400 3. 00 1, 200. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 60 50. 00 3, 000. 00
18 705045 600 MV STEEL FLARED END SECTI ON EA 1 500. 00 500. 00
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 720 33.00 23, 760. 00
20 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 56, 000 .65 36, 400. 00
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 220 2.00 440. 00
22 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 630 3. 00 10, 890. 00
23 020003 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00

TOTAL 7,348, 790. 00



06- 421004 Bl D245

06- KER- 5- RO SUMMARY OF REMAI NI NG BIDDERS PAGE 5
09/ 12/ 00 09/ 13/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 10, 000. 00* 10000. 00| 12, 000. 00* 12000. 00
2| 1, 100. 00 165000. 00| 1, 000. 00 150000. 00
3| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00
4 | 78, 000. 00* 78000. 00| 5, 000. 00* 5000. 00
5| 25, 000. 00* 25000. 00| 17, 500. 00* 17500. 00
6 | 626, 584. 00* 626584. 00| 831, 000. 00* 831000. 00
7| 175, 000. 00* 175000. 00| 100, 000. 00* 100000. 00
8 | 1.00 17500. 00| 2.50 43750. 00
9 | 980. 00 980. 00| 1, 000. 00 1000. 00
10 | 28.00  1232000. 00| 40.00  1760000. 00
11 | 50.00  5350000. 00| 54.00  5778000. 00
12 | 29. 00 12760. 00| 30. 00 13200. 00
13 | 2.50 3250. 00| 2.50 3250. 00
14 | 2.50 4750. 00| 2.50 4750. 00
15 | 2.50 35000. 00| 2.50 35000. 00
16 | 2.50 1000. 00| 2.50 1000. 00
17 | 10. 00 600. 00| 100. 00 6000. 00
18 | 980. 00 980. 00| 500. 00 500. 00
19 | 38.00 27360. 00| 44.00 31680. 00
20 | .55 30800. 00| .75 42000. 00
21 | 2.50 550. 00| 1.50 330. 00
22 | 3.50 12705. 00| 2.75 9982. 50
23 | 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00

TOT 7,819, 819. 00 8, 865, 942. 50



